
             
 

 

August 24, 2015 

 

 

Krista Trofka 

Jones Lang LaSalle 

1225 17th Street, Suite 1900 

Denver, CO 80202 

 

Dear Krista and Members of the Selection Committee, 

 

On behalf of our design-build team, we are pleased to submit our Cost Proposal per your RFP dated June 

25, 2015. We have prepared our response to meet the requirements and evaluation criteria laid out in 

the RFP, Addendum 1, dated July 1, 2015; Addendum 2, dated July 7, 2015; Addendum 3, dated July 17, 

2015; Addendum 4, dated July 21, 2015; Addendum 5, dated July 28, 2015; Addendum 6, dated July 31, 

2015; Addendum 7, dated August 10, 2015; Addendum 8, dated August 11, 2015 and Addendum 9, dated 

August 14, 2015. 

 

Having the opportunity to provide design-build services to you on this project is extremely important to 

us. We have been waiting eagerly for this opportunity as we hold our relationships and your plans for the 

future in high regard. You can expect the same high level of collaboration, communication and teamwork 

that we have demonstrated with our past efforts. 

 

As we presented in our interview, we have developed an integrated project delivery plan delineating our 

team responsibilities. We are confident in our ability to deliver on these throughout the duration of your 

project and have based our proposal on meeting these commitments. 

 

In the spirit of collaboration and transparency we have provided the following detailed information to 

help you fully understand our Cost Proposal: 

 

1. Cost Proposal Form – Design/Build GMP Services 

2. Revised Attestation Form in accordance with Addendum 9 

3. General Conditions DPE, Other Reimbursable GCs and Non-Reimbursable Expenses Breakdown 

4. Preconstruction Staffing Plan for JE Dunn Construction 

5. Direct Personnel Rates for JE Dunn Construction 

6. Design-Builders Architecture / Engineer’s Services Fees by Discipline 

7. Design-Builder’s Architecture /Engineer’s Services Fees by Discipline per Phase 

 

Our team is ready to begin work on the CDOT New Headquarters / Region 1 Office Building immediately.  

 

Best Regards, 

 

JE DUNN CONSTRUCTION     RNL 

 

 

 

Mike Tilbury, LEED AP      Josh Gould, AIA, LEED AP 

Vice President       Chairman and CEO 
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COST PROPOSAL FORM 

DESIGN/BUILD GUARANTEED MAXIMUM PRICE SERVICES 
 

Date:____________________ 
Page 1 of 1 

 
 
Project Title: New CDOT Headquarters / R1 Office Building 
 
Design Build Entity’s Architect/Engineer Basic Services Fee 
 
 .1 Pre-Design Phase (If Applicable)   $__________ 
 .2 Schematic Design Phase   $__________ 
 .3 Design Development Phase   $__________ 
 .4 Construction Document Phase   $__________ 
 .5 Construction Administration Phase   $__________ 
 .6 Post Construction Phase (If Applicable)   $__________ 
 .7 Reimbursable Expenses (Not to Exceed)   $__________ 
 .8 Total Design Build Entity’s Architect/Engineer’s Fee  $__________ 
 
CM/GC Fee 
 
 .9 Pre-Construction Phase Fee   $__________ 
 .10 Construction Phase Fee   $__________ 
 .11 General conditions Direct Personal Expenses of  
  On-Site D/B staff (Not to Exceed)   $__________ 
 .12 Other Reimbursable General Conditions  
  (Not to Exceed per 6.1.3 of the Agreement SC-9.0) $__________ 
 .13 Total CM/GC Fee       $__________ 
 
Design Build Entity Fee (.8 + .13)      $__________ 
 
 
Please provide a detailed breakdown to adequately describe the D/B staff provided, term of their 
services, and associated costs so as to demonstrate as complete an understanding as possible of the 
services provided. 

 
The cost shall include preconstruction services, construction costs, general conditions, profit, overhead, 
home office staff, home office expenses, accounting and/or legal fees, insurance and any other costs or 
expenses. 
 
Acknowledge receipt of Addendum Nos. _______________ 
 
Anticipates Services outside the United States or Colorado  Yes  No 

If the respondent anticipates services under the contract or any subcontracts will be performed 
outside the United States or Colorado, the respondent shall provide in a written statement which 
must include, but need not be limited to the type of services that will be performed at a location 
outside the United States or Colorado and the reason why it is necessary or advantageous to go 
outside the United States or Colorado to perform such services. (Does not apply to any project that 
receives federal moneys) 

 
Will comply with 80% Colorado Labor  Yes  No 

For State Public Works project per C.R.S. 8-17-101, Colorado labor shall be employed to perform at 
least 80% of the work. Colorado Labor means any person who is a resident of the state of Colorado 

IPD D/B GMP RFP 
Rev. 7/2014  
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GENERAL CONDITIONS DPE AND OTHER REIMBURSABLE GENERAL CONDITIONS BREAKDOWN

     DESCRIPTION
PRE-CONST SVCS 

FEE

DIRECT COST OF 

WORK

REQUIRED OF D/B 

ARCH
REQUIRED OF OWNER NOTES

PHASE: PRECONSTRUCTION

D/B & ARCHITECTURAL SELECTION X

SUB CONSULTANT SELECTION 1 2

SPECIAL CONSULTANT SELECTION X

SURVEYOR SELECTION X

SITE SELECTION RECOMMENDATIONS 2 1

REVIEW DESIGN CONCEPTS X

DEVELOP BID PACKAGES/SUB-CONTRACTING STRATEGY 1 2

SITE USE RECOMMENDATIONS 2 1

MATERIAL SELECTION RECOMMENDATIONS 2 1

BUILDINGS SYSTEMS RECOMMENDATIONS 2 1

BUILDING EQUIPMENT RECOMMENDATIONS (MOVEABLE) 2 2 1

BUILDING EQUIPMENT RECOMMENDATIONS (FIXED) 2 2 -$                                 1

CONSTRUCTION FEASIBILITY RECOMMENDATIONS 1 2

PROJECT MASTER SCHEDULING X

BID PACKAGE RECOMMENDATIONS 1 2

LIFE CYCLE COSTING ANALYSIS 2 1

INFORMAL AND FORMAL VALUE ENGINEERING X 2

ENERGY USE ANALYSISAND RECOMMENDATIONS 2 1

PRELIMINARY TOTAL COST FEASIBILITY REVIEW 1 2

LABOR AVAILABLITY REVIEW (SUBCONTRACTORS) X

MATERIAL EQUIPMENT AND CONTRACTOR AVAILABILITY X

PHASE: PROJECT BUDGETING AND COST CONTROL

TOATL PROJECT COST BUDGET X

DESIGN & CONSTRUCTION COST BUDGET X

CONSTRUCTION COST BUDGET ESTIMATES X

PRELIMINARY COST MODEL X

SCHEMATIC DESIGN PHASE ESTIMATES X

DESIGN DEVELOPMENT PHASE ESTIMATES X

BID PACKAGE/SUBCONTRACT ESTIMATES X

CASH FLOW PROJECTIONS X

PHASE FUNDING MODELING X

MATERIAL SURVEYS X

TRADE CONTRACTOR ESTIMATES X

CHANGE ORDER ESTIMATES X Included in DPE

SET-UP COST ACCOUNTING X Included in DPE

SET-UP REPORTING METHODS X Included in DPE

SET-UP PAYMENT PROCEDURES 2 Included in DPE 1

SET-UP CHANGE ORDER PROCEDURES 1 Included in DPE 2 1

CONTINUAL PROJECT COST MONITORING 1 Included in DPE 2 1

PHASE: SUBCONTRACTING SELECTION AND PURCHASING

SET PRE-QUALIFICATION CRITERIA 1 2

RECOMMEND SUBCONTRACTOR SELECTION METHODS X

DEVELOP CONTRACTOR INTEREST X

PREPARE BIDDING SCHEDULES X

CONDUCT PRE-BID CONFERENCE AND ISSUE PLANS X

RECEIVE BIDS 1 2

ANALYZE BIDS 1 2

RECOMMEND AWARD 1 2 2

VERIFY UNIT COSTS X

NEGOTIATE UNION RATES AND MANPOWER COST 

REQUIRED X

CONDUCT PRE-AWARD CONFERENCES X Included in DPE

PREPARE CONTRACTS X

SUPPLIER AND SUCONTRACTOR REIVEW X

ORIGINATE RFI'S AFTER SCREENING X Included in DPE

PREPARE CHANGE ORDERS 1 Included in DPE 2

VERIFY CORRECTNESS OF QUANTITIES AND PRICES OF 

CHANGE ORDERS 1 Included in DPE 2

COORDINATE OWNER-SUPPLIED FIXED EQUIPMENT 2 Included in DPE 1 1

PHASE: CONTRACT DOCUMENTS COORDINATION

FEASIBILITY REVIEW AND RECOMMENDATIONS X

CONSTRUCTABLITY REVIEW AND RECOMMENDATIONS X

SUBCONTRACTOR WORK SCOPING X

RESPONSIBILITY FOR:

     SAFETY PRECAUTION X Included in DPE

     SAFETY PROGRAMS X Included in DPE

     TEMPORARY FACILITIES X Included in DPE

     COMMON USE EQUIPMENT X Included in DPE

     COMMON USE SERVICES X Included in DPE

REVIEW FOR:

     JURISDICTIONAL OVERLAP X

     INCLUSION OF ALL WORK X

     PHASE CONSTRUCTION COORD. X

     IDENTIFY LONG LEAD ITEMS X

OBTAIN AGENCY APPROVALS 2 1

ASSIST IN OBTAINING PERMITS X Included in DPE

PHASE: CONSTRUCTION PHASE STAFF

PROJECT MANAGER/ASSISTANT PROJECT MANAGER X 425,700$                    Full time Senior PM and PM

PROJECT SUPERINTENDENT X 483,242$                    4 hrs/wk DOF, Full time GS and PS

ASSISTANT PROJECT SUPERINTENDENT X -$                                 

MECHANICAL COORDINATOR X 12,837$                      

ELECTRICAL COORDINATOR X -$                                 included in Mech Coordinator

OFFICE ENGINEER X 261,803$                    2 full time PEs - help in office and field

ENGINEERING AND LAYOUT X

FIELD ENGINEER-LINE AND GRADE X

DRAWING CHECKER X -$                                 

RODMAN AND HELPERS X

TIME KEEPER/CHECKER - LEAN SERVICES X 3,923$                        Time varies throughout project

SCHEDULING ENGINEER X 11,107$                      
 Time varies throughout project.  Excludes 

cost loaded CPM schedule.   

PROJECT COORDINATOR X 109,845$                    

COST ENGINEER X -$                                 

CLERK-TYPIST - VDC/BIM SUPORT X 20,771$                      Time varies throughout project

SAFETY ENGINEER X 69,495$                      1/3 time Safety Manager

PHASE: TRAVEL AND LODGING

STAFF TRAVEL COST X 6,321$                        

STAFF TRANSPORTATION X

PROJECT STAFF MOVING EXPENSES X

PROJECT STAFF SUBSISTENCE COSTS X -$                                 n/a

GEN. CONDS.
CONST                                              

SRVS FEE
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GENERAL CONDITIONS DPE AND OTHER REIMBURSABLE GENERAL CONDITIONS BREAKDOWN

     DESCRIPTION
PRE-CONST SVCS 

FEE

DIRECT COST OF 

WORK

REQUIRED OF D/B 

ARCH
REQUIRED OF OWNER NOTESGEN. CONDS.

CONST                                              

SRVS FEE

PHASE: TEMPORARY FACILITIES

SAFETY EQUIPMENT AND FIRST AID SUPPLIES X 15,327$                      

HANDRAILS AND TOE BOARDS X -$                                 None included, no site information

OPENING PROTECTION X -$                                 None included, no site information

FIRE EXTINGUISHERS X 851$                           

WATCHMAN SERVICE X

OFFICE OR TRAILER RENTAL X 62,529$                      Triple wide trailers full duration of project

WATERBOY CUPS X 4,000$                        Project trailer water only

TEMPORARY STAIRS X -$                                 None included, no site information

PROJECT SIGNS X 781$                           

BULLENTIN BOARDS X -$                                 

CONSTRUCTION FENCING X 4,150$                        Assumed 500ft with 2 gates

BARRICADES AND COVERED WALKWAYS X

SAFETY NETS X

A/E TEMPORARY OFFICE X Included Included in Office Rental

TEMPORARY TOILETS X 17,269$                      

PHASE: ON-SITE UTILITES AND SERVICES

TEMPORARY TELEPHONE INSTALLATION AND EXPENSE X 16,000$                      For project trailers only

TEMPORARY POWER SERVICE X -$                                 None included, no site information

POWER SERVICE X -$                                 None included, no site information

TEMPORARY WATER AND HEATING SERVICE X -$                                 None included, no site information

HEATING ENERGY CHARGES X -$                                 None included, no site information

TEMPORARY WIRING X

LIGHT BULBS X

DAILY CLEAN UP 1 -$                                 2 Included in Weekly Trash 

WEEKLY TRASH REMOVAL 1 15,143$                      2 Laborer 8 hours per week

FINAL CLEAN UP 1 -$                                 2 Final cleaning sub in direct cost of work

DUMP PERMITS AND FEES X

DEBRIS HAULING/REMOVAL X

FLAGMAN/TRAFFIC CONTROL X

FUELS FOR INITIAL TANK FILLING X

TEMPORARY ROADS X

ROADWAY MAINTENANCE X

DUST CONTROLS X

TEMPORARY EROSION CONTROL X
TEMP WATER/SEWER EXPENSE & WATER EXPENSES - 

SITE GRADING & COMPACTION
X

TWO WAY RADIO EQUIPMENT - SMALL TOOLS X 27,000$                      

TRASH CHUTE AND HOPPERS X

PHASE: ON-SITE EQUIPMENT

AUTOMOBILE AND FUEL X -$                                 

PICK-UP TRUCK AND FUEL X 28,804$                      Superintendent truck rental

FLATBED TRUCK AND FUEL X 12,559$                      Warehouse delivery trips

WATER TRUCK X

AIR COMPRESSOR AND FUEL X

DEWATERING EQUIPMENT AND FUEL X

TEMPORARY GENERATOR AND FUEL X -$                                 None included, no site information

DEBRIS REMOVAL/HAULING EQUIPMENT X

SNOW REMOVAL X -$                                 None included, no site information

TIRES AND MAINTENANCE COST X Included

FORKLIFT OPERATOR X

MATERIAL HOIST OPERATOR X -$                                 None included, no site information

PERSONNEL OPERATOR X -$                                 None included, no site information

FIXED CRANE OPERATOR X

TRAVEL CRANE OPERATOR X

PHASE: TEMPORARY HEATING

REMOVE SNOW AND ICE X -$                                 None included, no site information

TEMPORARY ENCLOSURES X

PIPING COST IN BUILDING X -$                                 None included, no site information

FUEL COST FOR HEATING X -$                                 None included, no site information

POWER COST FOR HEATING X -$                                 None included, no site information

FURNACE RENTAL X -$                                 None included, no site information

HEATER RENTAL X -$                                 None included, no site information

BOILER RENTAL X -$                                 None included, no site information

OPERATOR-TEMPORARY SYSTEMS X -$                                 None included, no site information

OPERATION FIRE WATCH X

CLEANING COST X

MAINTENANCE COST X

EXTENDED WARRANTY COST X

FILTER CHANGE X

TEMPORARY OFFICE HEATING X 2,355$                        Office trailer only

TEMP WEATHER PROTECTION & HEATING FOR SUBS X

PHASE: REPRODUCTION/PRINTING AND DATA PROCESSING

COST STUDY DOCUMENTS X

SYSTEMS STUDY DOCUMENTS X

BID PACKAGE SETS X

BIDDING INSTRUCTIONS X

CONSTRUCTION DOCUMENTS ORIGINAL X

POSTAGE AND EXPRESS COSTS X 2,072$                        

AS-BUILT SUB-DOCUMENTS X

AS-BUILT DOCUMENTS X 4,500$                        

ACCOUNTING FORMS X

FIELD REPORTING FORMS X Included

SUCONTRACT AGREEMENT FORMS X

SCHEDULE REPORT FORMS X Included

ESTIMATING FORMS X

COST REPORTING FORMS X

VALUE ANALYSIS STUDIES PRINTING X

DATA PROCESSING (MAIN OFFICE) X

REFERENCE MATERIALS X Included

SHOP DRAWING PRINTING X

ON-SITE FAX AND COPIER X 7,200$                        

DATA PROCESSING (ON-SITE) - OFFICE SUPPLIES X 9,325$                        

O&M MANUALS FOR SUBS X

PHASE: QUALITY CONTROL

FIELD INSPECTOR X 11,395$                      

INSPECTORS OFFICE X -$                                 

INSPECTORS TRANSPORTATION X -$                                 

INSPECTORS EQUIPMENT X -$                                 

SPECIAL INSPECTION CONSULTANTS X
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GENERAL CONDITIONS DPE AND OTHER REIMBURSABLE GENERAL CONDITIONS BREAKDOWN

     DESCRIPTION
PRE-CONST SVCS 

FEE

DIRECT COST OF 

WORK

REQUIRED OF D/B 

ARCH
REQUIRED OF OWNER NOTESGEN. CONDS.

CONST                                              

SRVS FEE

SPECIAL TESTING CONSULTANTS X

CONCRETE SUBSTRUCTURE-OBSERVATIONS X

CONCRETE TESTING X

MASONRY TESTING X

COMPACTION TESTING X

WELDING TESTING X

PIER INSPECTION/TESTING X

SOILS INVESTIGATION X

SPECIAL TESTING SERVICES (EXCEPT AS NOTED) X

PROJECT PHOTOGRAPHS X Included Aerial photos not included

WARRANTY INSPECTIONS/REWORK 1 12,896$                      2

AIR AND WATER BALANCING X

OPERATOR ON-SITE TRAINING X Included

PREPARE OPERATION/MAINTENANCE MANUALS 2 Included 1

PHASE: PERMITS AND SPECIAL FEES

STORAGE YARD RENTAL X

PARKING LOT RENTALS AND SHUTTLE EXPENSES 2 1

FIELD OFFICE STAFF PARKING FEES X -$                                 None included, no site information

SIGN PERMITS X -$                                 None included, no site information

STREET/CURB PERMIT X

BUILDING PERMITS X

PLAN CHECK FEES X

WATER SYSTEM DEV. FEE X

SEWER USE & DRAINAGE PERMIT/DEV FEE X

STORM CONNECTION FEE X

GAS AND POWER SERVICE CHARGE (PERMANENT) X

GAS AND POWER SERVICE CHARGE (TEMPORARY) X -$                                 None included, no site information

STEAM SERVICE CHARGE X

CHILLER WATER SERVICE CHARGE X

SPECIAL TAP FEES X

CONTRACTORS LICENSES X

CONSTRUCTION EQUIPMENT LICENSES X

CONSTRUCTION EQUIPMENT PERMITS X

PHASE: INSURANCE AND BONDS

BUILDER RISK INSURANCE X 156,044$                    Final cost pending site location

GENERAL LIABILITY, INCLUDING AUTOMOBILE X 274,500$                    X (sub portion) See Note 2 

PRODUCT LIABILITY - PROFESSIONAL LIABILITY X 90,000$                      0.20% of total contract value

EXCESS LIABILITY COVERAGE X included in GL

WORKERS COMPENSATION X Included above X (sub portion) See Note 2 

FICA INSURANCE (FIELD OFFICE STAFF) X Included above

FEDERAL UNEMPLOYMENT (FOS) X Included above

STATE UNEMPLOYMENT (FOS) X Included above

CONSTRUCTION MANAGER'S PAYMENT BOND X 263,888$                    0.59% of total contract value

CONSTRUCTION MANAGER'S PERFORMANCE BOND X included above

STATE/LOCAL BONDS X

SUBCONTRACTORS BONDS X 1.10% of subcontractor value

PHASE: OTHER COSTS

CONSTRUCTION EQUIPMENT X

CONSTRUCTION SERVICES LABOR X

CONSTRUCTION MATERIALS X

COST OF DESIGN AND ENGINEERING X

A/E FAST TRACK COST EXTRAS X

PRELIMINARY SOILS INVESTIGATION X

TITLE/DEVELOPMENT COST X

BUILDING OPERATION AFTER MOVE-IN X

MOVING COORDINATION X

MOVING COSTS X

COSTS OF EMERGENCY WORK X

D/B ENTITY GENERAL OVERHEAD COST X

D/B ENTITY PROFIT MARGIN X

GMP FINANCIAL RESPONSIBILITIES X

STATE REQUIRED INSPECTIONS X

PHASE: OFF-SITE SERVICES

CORPORATE EXECUTIVES X X

PRINCIPAL IN CHARGE X X 42,979$                      

PROJECT EXECUTIVE X X

LEGAL - BASIC SERVICES X X

ACCOUNTING X

PURCHASING X

SAFETY OFFICER X

EEO X X

SECRETARIAL AND CLERK TYPIST X X

BENEFITS AND VACATIONS FOR ABOVE X X

STAFF BONUSES X 81,010$                      

TOTAL 143,205$                    2,424,414$                 

NOTES:

1.  Direct Personal Expenses based for baseline 16 month construction duration is based on 173 working hours per month (e.g. 4.33 weeks per month)

2.  Proposal is based upon general liability rates that are structured for a Contractor Controlled Insurance Program.  The rates for the CIP are based on the following tiers: 

b. Projects less than $30M - 0.82% rate applied to the overall GMP and provides for GL only for JE Dunn and Subcontractors 

c. Projects $30M or greater - 1.72% rate applied to the overall GMP and provides for GL and W/C for both JED and Subcontractors

a.  0.61% included for JE Dunn’s portion of the DCIP GL policy 
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PRECONSTRUCTION STAFFING PLAN
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DESCRIPTION NAME

Project Executive Mike Tilbury

Senior Project Manager Chad Headlee 69     69   69   69   

General Superintendent Scott Pashman 9       9     9     9     

Preconstruction Manager Peter Tronnier 87     87   87   87   

Senior Estimator tbd 130   130 130 130 

Estimator 3 tbd 87     87   87   87   

BIM Services Lina Stinnett -    26   26   26   

Engineering Services John McClellan -    26   26   26   

Project Coordinator tbd 17     17   17   17   

Note: Hours per month included in Pre-Construction Phase Fee

Note: 173 working hours represents 40 hours pre week for a month (e.g. 4.33 weeks per month)

Pre-Construction Phase

non-reimbursable



DIRECT PERSONNEL RATES

CLASSIFICATION

 RATE                      

PER HOUR   

4/1/15 - 3/31/16 

 RATE                      

PER HOUR   

4/1/16 - 3/31/17 

 RATE                      

PER HOUR   

4/1/17 - 3/31/18 

Project Executive n/a n/a n/a

Preconstruction Manager 133                      138                      144                      

Senior Project Manager 106                      110                      114                      

Senior Estimator 114                      119                      124                      

Project Manager 2 or Estimator 3 82                        85                        88                        

 Project Manager 1 or Estimator 1 and 2 66                        69                        72                        

Senior Project Engineer 58                        60                        62                        

Project Engineer 2 54                        56                        58                        

Project Engineer 1 49                        51                        53                        

Scheduling 77                        80                        83                        

BIM 72                        75                        78                        

Engineering Services (MEP) 89                        93                        97                        

Safety 73                        76                        79                        

Quality Assurance 79                        82                        85                        

Lean Specialist 68                        71                        74                        

Systems Integrated Solution 80                        83                        86                        

Administrative Assistants 51                        53                        55                        

Senior Project Coordinators 44                        46                        48                        

Project Coordinators 37                        38                        40                        

General Superintendents* 124                      129                      134                      

Senior Superintendents* 103                      107                      111                      

Superintendent 3* 94                        98                        102                      

Superintendent 2* 77                        80                        83                        

Superintendent 1 67                        70                        73                        

Field Engineer 2 54                        56                        58                        

Field Engineer 1 49                        51                        53                        

* Superintendent truck is charged at $6.49/hour of superintendent time.



Design Build Entity's Architecture / Engineer's Services Fees by Discipline

Discipline  Fee                                          

(full scope) 

 Fee                                         

(DB Subs) 

Firm Point of Contact Footnotes

i. Architectural 1,622,430$        1,622,430$        RNL Carl Hole

ii. Civil 99,950$             99,950$             Martin / Martin Matthew Schlageter

iii. Landscape 125,960$           125,960$           RNL Carl Hole 3.

iv. Structural 250,000$           250,000$           KL&A Bob Redwine 1.

v. Mechanical 264,600$           34,400$             MKK Ken Urbanek 11.

vi. Electrical 221,850$           68,550$             MKK Ken Urbanek/ Rachel Fitzgerald 4., 11.

vii Interior Design 319,931$           319,931$           RNL Carl Hole 2.

viii Audio/Visual 71,630$             25,830$             Rimrock John Thompson 7.

ix. Security 25,290$             25,290$             Rimrock John Thompson

x. Traffic -$                   -$                   Felsburg Holt & Ullevig Elliot Sulsky 8.

xi. Parking 15,000$             15,000$             Walker Bob Stanley 5.

xii. LEED 77,500$             77,500$             RNL / Cx TBD Carl Hole 6.

xiii. Geotechnical 24,400$             24,400$             Terracon Scott Myers 10.

xiv. Environmental 1,800$               1,800$               Terracon Scott Myers 12.

xv. Survey 15,500$             15,500$             Bowman Kevin Kucharczyk 9.

xvi. Conductivity 2,000$               2,000$               Terracon Scott Myers

Fee Sub-Total 3,137,841$        2,708,541$        

Reimbursable 30,000$             30,000$             

Fee Total 3,167,841$        2,738,541$        

Footnotes

1 Fee based on a parking garage integrated with Building

2 Includes Furniture Coordination but not Move Coordination

3 Fee assumes no zoning changes and standard planning process

4 Fee includes Lighting Design by RNL (full service)

5 Parking Fee is for parking study and general parking design input.  

6 LEED fee includes administration and Fundamental Commissioning for pre-requisites only

LEED Admin: 40,000$             

Energy Model 37,500$             

Commissionining is an additional service estimated at $105,000

7 Fee includes Audiovisual, low voltage and communication infrastructure.

8 Scope of Traffic Engineer is not included due to site unkowns.

9 Survey fee may change based on final site selection.

10 Geotechnical services may be reduced depending on final site and building footprint

11 With Subcontractor Design-Build MEP Eng to provide SD and peer review.

12 Fee is for Phase 1 Study only.  Phase 2 fee available on request.



Design Build Entity's Architecture / Engineer's Services Fees by Discipline Per Phase

Full Scope of Professional Services

Pre-Design Schematic Design Construction Construction Post 

Design Development  Document Administration Construction Total

i. Architectural 29,200$             272,550$           428,400$           445,260$           442,520$           4,500$               1,622,430$        

ii. Civil -$                   5,000$               39,500$             45,650$             6,800$               3,000$               99,950$             

iii. Landscape 5,000$               13,860$             44,100$             37,800$             25,200$             -$                   125,960$           

iv. Structural 6,250$               12,500$             75,000$             90,000$             62,500$             3,750$               250,000$           

v. Mechanical -$                   26,460$             79,380$             105,840$           52,920$             -$                   264,600$           

vi. Electrical -$                   24,840$             66,420$             86,310$             44,280$             -$                   221,850$           

vii Interior Design 26,100$             26,780$             94,938$             109,113$           63,000$             -$                   319,931$           

viii Audio/Visual -$                   11,620$             22,590$             19,770$             16,240$             1,410$               71,630$             

ix. Security -$                   3,790$               8,100$               7,080$               5,820$               500$                  25,290$             

x. Traffic -$                   -$                   -$                   -$                   -$                   -$                   -$                   

xi. Parking 15,000$             -$                   -$                   -$                   -$                   -$                   15,000$             

xii. LEED -$                   10,500$             32,500$             32,500$             2,000$               -$                   77,500$             

xiii. Geotechnical 6,400$               18,000$             -$                   -$                   -$                   -$                   24,400$             

xiv. Environmental 1,800$               -$                   -$                   -$                   -$                   -$                   1,800$               

xv. Survey 15,500$             -$                   -$                   -$                   -$                   -$                   15,500$             

xvi. Conductivity 2,000$               -$                   -$                   -$                   -$                   -$                   2,000$               

Total 107,250$           425,900$           890,928$           979,323$           721,280$           13,160$             3,137,841$        

Professional Services Alternative Approach with Design-Build Subcontractors

Pre-Design Schematic Design Construction Construction Post 

Design Development  Document Administration Construction Total

i. Architectural 29,200$             272,550$           428,400$           445,260$           442,520$           4,500$               1,622,430$        

ii. Civil -$                   5,000$               39,500$             45,650$             6,800$               3,000$               99,950$             

iii. Landscape 5,000$               13,860$             44,100$             37,800$             25,200$             -$                   125,960$           

iv. Structural 6,250$               12,500$             75,000$             90,000$             62,500$             3,750$               250,000$           

v. Mechanical -$                   29,400$             1,500$               3,500$               -$                   34,400$             

vi. Electrical -$                   26,800$             14,500$             18,250$             9,000$               -$                   68,550$             

vii Interior Design 26,100$             26,780$             94,938$             109,113$           63,000$             -$                   319,931$           

viii Audio/Visual -$                   25,830$             -$                   -$                   -$                   -$                   25,830$             

ix. Security -$                   3,790$               8,100$               7,080$               5,820$               500$                  25,290$             

x. Traffic -$                   -$                   -$                   -$                   -$                   -$                   -$                   

xi. Parking 15,000$             -$                   -$                   -$                   -$                   -$                   15,000$             

xii. LEED -$                   10,500$             32,500$             32,500$             2,000$               -$                   77,500$             

xiii. Geotechnical 6,400$               18,000$             -$                   -$                   -$                   -$                   24,400$             

xiv. Environmental 1,800$               -$                   -$                   -$                   -$                   -$                   1,800$               

xv. Survey 15,500$             -$                   -$                   -$                   -$                   -$                   15,500$             

xvi. Conductivity 2,000$               -$                   -$                   -$                   -$                   -$                   2,000$               

Total 107,250$           445,010$           738,538$           789,153$           616,840$           11,750$             2,708,541$        

Article 1.1.7 in the State Contract issued 7/2015 states "The Design/Build Entity shall ensure that the Design Build Entity’s 

Architect/Engineer acknowledges that it is responsible for protecting the Principal Representative’s interests throughout the evolution of 

design and construction.  Therefore, the Design Build Entity’s Architect/Engineer shall provide the full scope of professional level services 

related to design performance and construction administration services within the Project in the same manner as it would acting as a 3rd 

Party entity through a conventional Design/Bid/Build or CM/GC delivery method. "  Historically, DB teams have approached many of the 

design services as Subcontractor Design-Build.  There a advantages to a design-build approach subcontractors that we would like to 
explore further with JLL and CDOT.  In the meantime, we have provided alternative pricing for design fees based on a design-build 
approach with subcontractors. 


